SUMMARY OF QUANTITIES

CODE NO. ITEM UNIT QUANTITY
20200100 | EARTH EXCAVATION cy YD 380
@] 20400800 | FURNISHED EXCAVATION Ccy YD 135
@ 1|20700220 | POROUS GRANULAR EMBANKMENT Ccy YD 180
D] 25001000 | SEEDING, CLASS 2 (SPECIAL) ACRE 0.3
28000305 | TEMPORARY DITCH CHECKS FOOoT 22
28000400 | PERIMETER EROSION BARRIER FOOoT 455
28100209 | STONE RIPRAP, CLASS A5 TON 715
@ | 28200200 | FILTER FABRIC SQ YD 700
35100100 | AGGREGATE BASE COURSE, TYPE A TON 476
40600100 | BITUMINOUS MATERIALS (PRIME COAT) GALLON 549
40603080 | HOT-MIX ASPHALT BINDER COURSE, IL-19.0, N50 TON 27
40603310 | HOT-MIX ASPHALT SURFACE COURSE, MIX 'C", N50 TON 82
48101200 | AGGREGATE SHOULDERS, TYPE B TON 13
D] 50100100 | REMOVAL OF EXISTING STRUCTURES EACH 1
@ | 50800105 | REINFORCEMENT BARS POUND 29,400
51500100 | NAME PLATES EACH 1
54003000 | CONCRETE BOX CULVERTS cu YD 131.2
¥1 63000003 | STEEL PLATE BEAM GUARDRAIL, TYPE A, 9 FOOT POSTS FooT 116
*163000025 | STEEL PLATE BEAM GUARDRAIL, ATTACHED TO STRUCTURES FOOT 59
*| 63100167 | TRAFFIC BARRIER TERMINAL, TYPE 1 (SPECIAL) TANGENT EACH 4
63200310 | GUARDRAIL REMOVAL FoOT 310
67100100 | MOBILIZATION L SUM 1
D 70103700 | TRAFFIC CONTROL COMPLETE L SUM 1
70300220 | TEMPORARY PAVEMENT MARKING - LINE 4" FOOT 100
X | 78200405 | GUARDRAIL MARKERS EACH 8
XD | 78201000 | TERMINAL MARKER - DIRECT APPLIED EACH 4
| XX004633 | FIELD TILE ADJUSTMENT EACH 1

(D SEE SPECIAL PROVISIONS

% SPECTHLTY ITTEMS

PAVEMENT SCHEDULE

CONSTRUCTION CODE TYPE: X028-21

- AGGREGATE SHOULDERS, TYPE B**

STATION 7O STATION | SIDE WIDTH | LENGTH | TON
28+00.00 - 28+39.77 | LEFT |3.30" AVG.\ 39.77 3
28+00.00 - 28+50.00 | RIGHT |3.47" AVG.| 50.00’ 4
28+39.77 - 28+65.00 | LEFT |5.88" AVG.| 25.23" 3
28+50.00 - 28+66.00 | RIGHT 4.00" 16.00” 2
28+65.00 - 29+00.00 | LEFT 8.00° 35.00° 4
28+66.00 - 28+90.00 | RIGHT 16.00" AVG.| 24.00° 3
29+00.00 - 29+04.00 | LEFT |7.67" AVG.| 4.00° 1
28+90.00 - 29+25.00 | RIGHT 8.00° 35.00° 4
29+04.00 - 30+46.00 § LEFT 7.33" 142.00° 24
29+25.00 - 29+29.00 | RIGHT {7.677 AVG.| 4.00’ 1
29+29.00 - 30+46.00 | RIGHT 7.33° 117.00” 20
30+46.00 - 30+50.00 | LEFT |7.67" AVG.| 4.00’ 1
30+46.00 - 30+50.00 | RIGHT |7.67" AVG.| 4.00’ 1
30+50.00 - 30+85.00 | LEFT 8.00" 35.00” 7
30+50.00 - 30+85.00 | RIGHT 8.00° 35.00° 7
30+85.00 - 31+09.00 | LEFT {6.00° AVG.| 24.00° 3
30+85.00 - 31+09.00 | RIGHT 16.00” AVG.| 24.00° 3
31+09.00 - 31+50.00 | LEFT 4.00° 41.00" 4
31+09.00 - 31+50.00 | RIGHT 4.00” 4100 4
31+50.00 - 32+00.00 | LEFT |3.75" AVG.| 50.00° 4
31+50.00 - 32+00.00 | RIGHT |3.63" AVG.| 50.00’ 4
TOTAL 113

** RAP WILL NOT BE ALLOWED
FOR USE WITH AGGREGATE
SHOULDERS, TYPE B

TRAFFIC BARRIER TERMINAL,

TYPE I (SPECIAL) TANGENT

GUARDRAIL MARKERS

AGGREGATE | PRIME CoAT |MOT_MIX ASTHALT\HOT" MIX ASPHALT
STATION TO STATION WIDTH LENGTH | BASE COURSE, GALLON e i
TYPEA 10.50 GAL/SQ YD| yowssq yp/IN | 112#/50 YD/IN
28-00.00 - 28+50.00 | 25.42° AVG. | 50.00° 60
28+50.00 - 31750.00 25.30° | 300.00° 356
31750.00 - 32+00.00 | 25.50° AVG. | 50.00° 50
28+00.00 - 28+50.00 | _24.75 AVG. | 50.00° 59
28+50.00 - 31+50.00 24.63 300.00 7]
31+50.00 - 32+00.00 | 24.83 AVG. | 50.00° 59
28+00.00 - 28750.00 | 22.56° AVG. | 50.007 I3
28+50.00 - 31-50.00 22.44° | 300.00° 95
31+50.00 - 32+00.00 | 22.64° AVG. | 50.00° 15
28+00.00 - 28+50.00 | 22.257 AVG. | 50.00° I3
28+50.00 - 31750.00 2213 300.00° 62
31+50.00 - 32+00.00 | 22.35 AVG. | 50.00° 0
TOTAL 776 549 27 50
EARTHWORK SUMMARY
STATION TO STATION ExEARTE oy | FILL (SHORTAGE) STEEL PLATE BEAM GUARDRAIL,
CUYD _|cUvD| CUYD TYPE A, 9 FOOT POSTS
RDWY 28-00.00 - 29+80.79 200 50 60 -
SEE SPECIAL PROVISIONS FOR STRUCTURE AREA EXCAVATION fgfr ;gé;?g - 0 ;;fg cg F (Z;;T
FILL OVER CULVERT - 170 (170) T T s
RDWY 30+10.23 - 32+00.00 779 0 %) P iy L 0
Lo/AL S1E 220 e RIGHT| 30+18.89 - 30+25.00 5
TUSE 380 - (135)
* SUITABLE MATERIAL FROM EXCAVATION (@ 25% SHRINKAGE) [roracl] 16

FOR CONSTRUCTION OF THE STRUCTURE
MAY BE USED AS EMBANKMENT

SIDE | STATION TO STATION [EACH
LEFT | 28+75.00 - 29+25.00 1
RIGHT | 29+00.00 - 29+50.00 1
LEFT | 30+25.00 - 30+75.00 !
RIGHT| 30+25.00 - 30+75.00 /
[ToTALL 4

TEMPORARY DITCH CHECKS

STATION | SIDE | FOOT
29+90 | RIGHT 1
29+97 | LEFT 1

TOTALL 22

GUARDRAIL REMOVAL

STATION 7O STATION| SIDE | FOOT
28+98 - 29+77 LEFT 79
29+11 - 29+90 RIGHT | 79
30+10 - 30+86 LEFT. 76
30+23 - 30+99 RIGHT | 76

TOTAL] 310

A7 S GUARDRAIL MARKERS
STATION TO STATION | SIDE (EACH)
29+25 - 30+25 LEFT 4
29+50 - 30+25 RIGHT 4
TOTAL 8

PERIMETER ERQOSION BARRIER

STATION TO STATION| SIDE | FOOT.
28+00 LEFT | 35

28+00 - 29+60 LEFT | 165
28+00 - 28+25 RIGHT | 30
30+35 - 32+00 RIGHT | 175
1+50 - 32+00 LEFT | 50
TOTAL| 455

TEMPORARY PAVEMENT MARKING - LINE 4"

[ STATION TO STATION

SIDE

!

DESCRIPTION

FO0T.

i 28+00 -

32+00 | ¢

[YELLOW SKIP-DASH| 100

[ 7oTAL | 100

PERMANENT PAVEMENT MARKING BY OTHERS.

FILE NAME =

Vi\Bridge\2599 lroquois\2599q@0at.dgn

USER NAME = cthomas DESIGNED -

REVISED

DRAWN -

REVISED

PLOT SCALE = 1.2802 ft / IN. CHECKED -

REVISED

PLOT DATE = 11/12/2809 DATE -

REVISED

IROQUOIS COUNTY
COUNTY HIGHWAY 37 OVER
WEST BRANCH OF HORSE CREEK

SUMMARY OF QUANTITIES,
SCHEDULES OF QUANTITIES

F.A.S.
RTE.

SECTION

TOTAL | SHEET
COUNTY  ISHEETS| ~NO.

1322

07-00222-01-BR

IROQUOIS 19 3

SCALE: NONE

SHEET NO. 1 OF 1 SHEETS

[ STA. 28+00.00

CONTRACT NO. 87431

TO STA. 32+00.00

FED. ROAD DIST. NO. 7 |TLLINOIS]

FED. AID PROJECT BRS-1322(124)




